| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 601 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 163, 799. 76 RQUTE : SR 340
CALL CRDER : 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 03/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 100000F
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTCRS CORP. $ 92, 442. 15 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 95, 151. 85 102. 9312%
3 38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 105, 445. 00 114. 0659%
4 35-1801998 CLR INC. $  107,673.60 116. 4767%
5 35-1817574 YARDBERRY LANDSCAPE $  113,646.00 122. 9374%
6  35-0918397 R ETH RI LEY CONSTRUCTI ON $  117,059.50 126. 6300%
7 35-1991044 JOHNSON COMPANY | NC. $  120,971.50 130. 8618%
8  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  147,059.80 159. 0830%
9  35-1673827 HENDERSON, H E., |INC. $ 165, 409. 86 178. 9333%
| (1) 35-1315965 | (2) 35-0999231 | (3) 38-1894432
| FOX CONTRACTCRS CCRP. | HUNT PAVI NG COMPANY, INC. || AFRATE, ANGELO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 5.000 M5 | 1050. 00000 5250. 00| 1206. 15000 6030. 75| 500. 00000 2500. 00
FIELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 2310. 00000 2310. 00| 2420. 00000 2420. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 2000. 00000 2000. 00| 4105. 50000 4105.50]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00| 1943. 26000 1943. 26| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 51330 LUMP|  10650. 00000 10650. 00| 2649. 90000 2649.90|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |
0006 211- 02060 100.000 CYS | 27.00000 2700. 00| 25. 39000 2539. 00| 25. 00000 2500. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0007 213- 52830 205.000 CYS | 67. 00000 13735. 00| 63. 74000 13066. 70| 80. 00000 16400. 00
FLOMBLE MORTAR | |
0008 303- 52308 30.000 TON | 31. 00000 930. 00| 20. 53000 615. 90| 30. 00000 900. 00
COVPACTED AGGREGATE, O, 53 | | |
0009 502- 06327 160.000 SYS | 52. 50000 8400. 00| 56. 76000 9081. 60| 70. 00000 11200. 00
PCCP, 10 IN. | | |
0010 503- 05240 48.000 LFT | 22. 00000 1056. 00| 5. 69000 273. 12 40. 00000 1920. 00
D-1 CONTRACTI ON JO NT | | |
0011 616- 02320 400.000 SYS | 3. 15000 1260. 00| 3.39000 1356. 00| 2.00000 800. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 601 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 163, 799. 76 ROUTE : SR 340
CALL ORDER . 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-0999231 | (3) 38-1894432
| FOX CONTRACTORS CORP. | HUNT PAVI NG COVPANY, | NC. | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0012 616- 06405 450. 000 TON | 22. 50000 10125. 00| 26. 90000 12105. 00| 20. 00000 9000. 00
R PRAP, REVETNMENT | | |
0013 621-01004 1.000 EACH 262. 50000 262. 50| 262. 50000 262. 50| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06560 250.000 SYS | 3. 45000 862. 50| 3.41000 852. 50| 4. 00000 1000. 00
MULCHED SEEDI NG U | | |
0015 714-03571 108. 000 LFT | 69. 00000 7452. 00| 303. 84000 32814. 72| 200. 00000 21600. 00
CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 12 FT. X 3 FT. | NSTALLATI ON | | |
0016 801-04308 2.000 EACH 105. 00000 210. 00| 105. 00000 210. 00| 150. 00000 300. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0017 801- 06605 4.000 EACH 84. 00000 336. 00| 84. 00000 336. 00| 50. 00000 200. 00
BARRI CADE, |11A | | |
0018 801- 06606 8.000 EACH 73. 50000 588. 00| 73. 50000 588. 00| 60. 00000 480. 00
BARRI CADE, 111B | | [
0019 801- 06625 3.000 EACH 99. 75000 299. 25| 99. 75000 299. 25| 85. 00000 255. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0020 801- 06640 12.000 EACH 63. 00000 756. 00| 63. 00000 756. 00| 100. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | [
0021 801- 06645 5.000 EACH 31. 50000 157. 50| 31. 50000 157. 50| 50. 00000 250. 00
CONSTRUCTI ON SI G\, B | | [
0022 801-06775 LUVP| 2800. 00000 2800. 00| 2386. 25000 2386. 25| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0023 808-06713 120. 000 LFT | 1. 26000 151. 20| 1. 26000 151. 20| 6. 00000 720. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0024 808-06714 120. 000 LFT | 1. 26000 151. 20| 1. 26000 151. 20| 6. 00000 720. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 92, 442. 15] $ 95, 151. 85| $ 105, 445. 00
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 92, 442. 15| $ 95, 151. 85| $ 105, 445. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 601 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 163, 799. 76 ROUTE : SR 340
CALL ORDER . 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1817574 | (6) 35-0918397
| CLR, I NC. | YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 5.000 M35 | 1090. 00000 5450. 00| 2000. 00000 10000. 00| 2300. 00000 11500. 00

FI ELD OFFI CE, 300 SFT | | [

0002 105- 06845 LUWP| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 5250. 00000 5250. 00| 5600. 00000 5600. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 3150. 00000 3150.00/  10300. 00000 10300. 00| 5770. 00000 5770. 00
CLEARI NG RI GHT OF VAY |

0005 202-51330 LUMP|  18000. 00000 18000. 00|  15000. 00000 15000. 00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |

0006 211- 02060 100.000 CYS | 55. 00000 5500. 00| 35. 00000 3500. 00| 29. 00000 2900. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0007 213-52830 205.000 CYS | 150. 00000 30750. 00| 60. 00000 12300. 00| 88. 00000 18040. 00
FLOMBLE MORTAR | |

0008 303-52308 30.000 TON | 45. 00000 1350. 00| 60. 00000 1800. 00| 52. 00000 1560. 00
COVPACTED AGGREGATE, O, 53 | | |

0009 502- 06327 160.000 SYS | 43. 00000 6880. 00| 25. 00000 4000. 00| 64. 00000 10240. 00
PCCP, 10 IN. | | |

0010 503- 05240 48.000 LFT | 10. 00000 480. 00| 12. 00000 576. 00| 43. 00000 2064. 00
D-1 CONTRACTI ON JO NT | | |

0011 616- 02320 400.000 SYS | 9. 00000 3600. 00| 3. 50000 1400. 00| 4.00000 1600. 00
GEOTEXTI LES | | |

0012 616- 06405 450.000 TON | 16. 00000 7200. 00| 35. 00000 15750. 00| 30. 00000 13500. 00
Rl PRAP, REVETMENT | | |

0013 621- 01004 1.000 EACH 200. 00000 200. 00| 750. 00000 750. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0014 621- 06560 250.000 SYS | 3. 90000 975. 00| 1. 50000 375. 00| 3. 25000 812. 50
MULCHED SEEDI NG, U | |

0015 714- 03571 108.000 LFT | 117. 00000 12636. 00| 205. 00000 22140. 00| 225. 00000 24300. 00

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 12 FT. X 3 FT. | NSTALLATION | | |

0016 801- 04308 2.000 EACH 156. 00000 312. 00| 147. 00000 294. 00| 100. 00000 200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0017 801- 06605 4.000 EACH 96. 00000 384. 00| 53. 00000 212. 00| 80. 00000 320. 00
BARRI CADE, |11A | |

0018 801- 06606 8.000 EACH 84. 00000 672. 00| 60. 00000 480. 00| 70. 00000 560. 00
BARRI CADE, |11B | |

0019 801- 06625 3.000 EACH 150. 00000 450. 00| 88. 00000 264. 00| 95. 00000 285. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 601 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 163, 799. 76 ROUTE : SR 340
CALL ORDER . 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1817574 | (6) 35-0918397
| CLR, I NC. | YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 801- 06640 12.000 EACH 72. 00000 864. 00| 100. 00000 1200. 00| 60. 00000 720. 00
CONSTRUCTI ON SI GN, A | | |
0021 801- 06645 5.000 EACH 35. 00000 175. 00| 53. 00000 265. 00| 30. 00000 150. 00
CONSTRUCTI ON SI G\, B | | [
0022 801-06775 LUVP| 650. 00000 650. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | [
0023 808-06713 120. 000 LFT | 1. 44000 172. 80| 6. 00000 720. 00| 1. 20000 144. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0024 808-06714 120. 000 LFT | 1. 44000 172. 80| 6. 00000 720. 00| 1. 20000 144. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
SECTI ON TOTALS | $ 107, 673. 60| $ 113, 646. 00| $ 117, 059. 50
______________________________________________________________________ e
CONTRACT TOTALS | $ 107, 673. 60| $ 113, 646. 00| $ 117, 059. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 601 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 163, 799. 76 ROUTE : SR 340
CALL ORDER . 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1991044 | (8) 35-2070195 | (9) 35-1673827
| JOHNSON COVPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | HENDERSON, H. E., | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 5.000 M35 | 900. 00000 4500. 00| 1200. 00000 6000. 00| 1050. 00000 5250. 00

FI ELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUWP| 2450. 00000 2450. 00| 4500. 00000 4500. 00| 5628. 80000 5628. 80
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 5000. 00000 5000. 00| 6500. 00000 6500.00]  28500. 00000 28500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 5000. 00000 5000. 00| 7000. 00000 7000. 00| 4780. 40000 4780. 40
CLEARI NG RI GHT OF VAY | | |

0005 202- 51330 LUMP|  19100. 00000 19100.00|  18000. 00000 18000.00|  23552. 00000 23552. 00
PRESENT STRUCTURE, REMOVE | |

0006 211- 02060 100.000 CYS | 14. 80000 1480. 00| 22. 00000 2200. 00| 52. 40000 5240. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0007 213-52830 205.000 CYS | 77. 00000 15785. 00| 97. 56000 19999. 80| 138. 19000 28328. 95
FLOMBLE MORTAR | |

0008 303-52308 30.000 TON | 16. 00000 480. 00| 25. 00000 750. 00| 46. 79000 1403. 70
COVPACTED AGGREGATE, O, 53 | | |

0009 502- 06327 160.000 SYS | 70. 00000 11200. 00| 115. 00000 18400. 00| 86. 78000 13884. 80
PCCP, 10 IN. | | |

0010 503- 05240 48.000 LFT | 15. 00000 720. 00| 25. 00000 1200. 00| 22. 09000 1060. 32
D-1 CONTRACTI ON JO NT | | |

0011 616- 02320 400.000 SYS | 3. 25000 1300. 00| 3. 00000 1200. 00| 2. 02000 808. 00
GEOTEXTI LES | | |

0012 616- 06405 450.000 TON | 15. 50000 6975. 00| 22. 70000 10215. 00| 32. 19000 14485. 50
Rl PRAP, REVETMENT | | |

0013 621- 01004 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00| 262. 50000 262. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0014 621- 06560 250.000 SYS | 3. 59000 897. 50| 3. 75000 937. 50| 3. 41000 852. 50
MULCHED SEEDI NG, U | |

0015 714- 03571 108.000 LFT | 269. 25000 29079. 00| 350. 00000 37800. 00| 228. 03000 24627. 24

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 12 FT. X 3 FT. | NSTALLATION | | |

0016 801- 04308 2.000 EACH 105. 00000 210. 00| 145. 00000 290. 00| 105. 00000 210. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0017 801- 06605 4.000 EACH 85. 00000 340. 00| 100. 00000 400. 00| 84. 00000 336. 00
BARRI CADE, |11A | |

0018 801- 06606 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 73. 50000 588. 00
BARRI CADE, |11B | |

0019 801- 06625 3.000 EACH 100. 00000 300. 00| 92. 50000 277. 50| 99. 75000 299. 25

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 601 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 163, 799. 76 ROUTE : SR 340
CALL ORDER . 601 CONTRACT ID : M -25995-A COUNTI ES : CLAY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1991044 | (8) 35-2070195 | (9) 35-1673827
| JOHNSON COVPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | HENDERSON, H. E., | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06640 12. 000 EACH 65. 00000 780. 00| 92. 50000 1110. 00| 63. 00000 756. 00
CONSTRUCTI ON SI GN, A | | |
0021 801- 06645 5.000 EACH 35. 00000 175. 00| 60. 00000 300. 00| 31. 50000 157. 50
CONSTRUCTI ON SI G\, B | | [
0022 801-06775 LUMP| 14000. 00000 14000. 00| 7500. 00000 7500. 00| 4096. 00000 4096. 00
MAI NTAI NI NG TRAFFI C | | |
0023 808-06713 120. 000 LFT | 1. 25000 150. 00| 5. 75000 690. 00| 1. 26000 151. 20
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0024 808-06714 120. 000 LFT | 1. 25000 150. 00| 5. 75000 690. 00| 1. 26000 151. 20
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 120, 971. 50| $ 147, 059. 80| $ 165, 409. 86
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 120, 971.50] $ 147, 059. 80| $ 165, 409. 86




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 641 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 354, 172. 97 ROUTE : VAR QUS
CALL ORDER : 641 CONTRACT 1D : M -26040- A COUNTI ES : VAR OUS
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 100000J
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-0821499 DREW JAMES H. CORPORATI ON $ 281, 851. 80 100. 0000%
2 35-1643252 C TECH CORPORATI ON, | NC. $ 286, 416. 00 101. 6193%
| (1) 35-0821499 | (2) 35-1643252 [
| DREW JAMES H. OORPORATI ON | G TECH OORPORATI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  GUARDRAI L REPAI R
I | I
0001 601-01128 2.000 EACH 795. 00000 1590. 00| 1300. 00000 2600. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0002 601- 01522 2.000 EACH 1053. 00000 2106. 00| 1400. 00000 2800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0003 601- 01700 4.000 EACH 1335. 00000 5340. 00| 1700. 00000 6800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0004 601- 01867 2.000 EACH 1350. 00000 2700. 00| 1475. 00000 2950. 00|
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0005 601-02211 7.000 EACH 35. 00000 245. 00| 58. 00000 406. 00|
GUARDRAI L PCST, 8.5 LBS PER LFT, 7 FT O | | [
IN LONG, GALVANI ZED | | |
0006 601- 02636 150. 000 LFT | 13. 50000 2025. 00| 17. 00000 2550. 00|
GUARDRAI L, W BEAM NESTED | | |
0007 601- 03452 200.000 EACH 70. 00000 14000. 00| 90. 00000 18000. 00|
EXCAVATI ON OF DAMAGED STEEL BEAM | | |
GUARDRAI L BURI ED END SECTI ON, LABOR ONLY| | |
0008 601- 03453 12.000 EACH| 10. 00000 120. 00| 15. 00000 180. 00|
GUARDRAI L, CLAMP BAR, 7.125 IN., | | |
ALUM NUM | | |
0009 601- 03456 2.000 EACH 70. 00000 140. 00| 80. 00000 160. 00|
GUARDRAI L POST, WOOD TYPE V% | | |
0010 601- 03471 4.000 EACH 2685. 00000 10740. 00| 3500. 00000 14000. 00|
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND |
COVPONENTS ONLY |
0011 601- 03599 6.000 EACH 101. 00000 606. 130. 00000 780.

GUARDRAIL, THRIE BEAM RAIL SECTIQN, 12 |

FT. 6 IN

|

|

00|

I

| |

I
I
00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 641 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 354, 172. 97 ROQUTE : VAR QUS
CALL ORDER . 641 CONTRACT ID : M-26040-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0821499 | (2) 35-1643252 [

| DREW JAMES H. OORPORATI ON | G TECH CORPORATI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0012 601- 03677 4.000 EACH 522. 00000 2088. 00| 75. 00000 300. 00|
ANCHOR, TYPE 5 | | |
0013 601- 06035 1000. 000 LFT | 6. 50000 6500. 00| 4. 00000 4000. 00|
GUARDRAI L, RESET | | [
0014 601- 06774 10.000 EACH 3250. 00000 32500. 00| 3800. 00000 38000. 00|
COVBI NATI ON ATTENUATI NG TERM NAL | | |
0015 601- 06798 50. 000 EACH 7. 95000 397. 50| 15. 00000 750. 00|
TI MBER BLOCK | | [
0016 601- 61320 100.000 LFT | 7. 86000 786. 00| 10. 00000 1000. 00|

CURVED SECTI ON, STEEL BEAM GUARDRAIL | |

GALVANI ZED, 12 GA. | [

0017 601- 61340 120.000 EACH 65. 00000 7800. 00|
GUARD RAI L POST, 15.5 LBS PER FT., | | |

I

I

I

56. 00000 6720. 00|
GALVANI ZED, 6 FT. 3 IN. LONG [ |
0018 601-61350 120. 000 EACH| 15. 35000 1842. 00 14. 00000 1680. 00|

GUARD RAI L POST BRACKET, 15.5 LBS PER |
LFT., GALVANIZED, 1 FT. 2.25 IN. | | |
0019 601- 61360 100. 000 EACH 36. 00000 3600. 00| 40. 00000 4000. 00|
GUARD RAI L PCST, 8.5 LBS PER LFT., | | |
GALVANI ZED, 5 FT. 9 IN. LONG | | |
0020 601- 61370 100. 000 EACH 13. 00000 1300. 00| 15. 00000 1500. 00|
GUARD RAI L PCST BRACKET, 8.5 LBS PER | | |
LFT., GALVANIZED 1 FT. 2.25 IN [ | [

0021 601- 61380 10. 000 EACH| 21. 10000 211. 00| 32. 00000 320. 00|
GUARD RAI L TERM NAL SECTION, FLATEND, | | |
GALVANI ZED [ | |

0022 601- 61390 10.000 EACH 26. 00000 260. 00| 40. 00000 400. 00|

GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVAN ZED | | |

0023 601- 61400 10. 000 EACH, 358. 00000 3580. 00| 750. 00000 7500. 00|
GUARD RAI L BURI ED END, GALVANI ZED, | | [
SI NGLE FACE | | |

0024 601- 61550 8.000 EACH 67. 85000 542. 80| 40. 00000 320. 00|
GUARD RAI L TERM NAL END SECTI ON, | | [
ALUM NUM [ [ [

0025 601- 62070 10000. 000 LFT | 5. 25000 52500. 00| 5. 25000 52500. 00|
GUARD RAI L, STEEL BEAM GALVANI ZED | | |

0026 601- 62090 3300.000 LFT | 2. 70000 8910. 00| 2. 75000 9075. 00|
GUARD RAI L, STEEL BEAM | NSTALL | | |

0027 601- 62100 350. 000 EACH| 18. 00000 6300. 00| 26. 00000 9100. 00|

GUARD RAI'L PCST, STEEL, |INSTALL [ | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 354, 172. 97 ROQUTE : VAR QUS
CALL ORDER . 641 CONTRACT ID : M-26040-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
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| DREW JAMES H. OORPORATI ON | G TECH OORPORATI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0028 601-62110 350. 000 LFT | 2. 50000 875. 00| 3. 00000 1050. 00|
GUARD RAIL, CHANNEL, 6.7 LBS PER LFT., | | |
I NSTALL | | |
0029 601-62120 100. 000 EACH 5. 50000 550. 00| 7.00000 700. 00|
GUARD RAI L PCST BRACKET, | NSTALL | | |
0030 601- 62150 50. 000 EACH| 94. 00000 4700. 00| 70. 00000 3500. 00|
GUARD RAIL POST, 15.5 LBS PER LFT., | | |
GALVANI ZED, 7 FT. 0 IN. LONG | | [
0031 601-62297 10. 000 EACH 35. 00000 350. 00| 50. 00000 500. 00|
GUARD RAI L STANDARD TERM NAL CONNECTOR, | | |
M CHI GAN END SHOE | | |
0032 601- 62530 4.000 EACH 269. 00000 1076. 00| 65. 00000 260. 00|
GUARD RAI L PI ER CONNECTI ON, ES | | |
0033 601- 62540 750. 000 EACH 13. 50000 10125. 00| 16. 00000 12000. 00|
GUARD RAI L PCST, PLUMB | | [
0034 601- 62550 900. 000 LFT | 9. 00000 8100. 00| 4. 55000 4095. 00|
GUARD RAIL, TUBING ELLIPTICAL, ALUM NUM | |
0035 601- 62580 12. 000 EACH 23. 50000 282. 00| 20. 00000 240. 00|
GUARD RAI L SPLICE BAR, ALUM NUM | | [
0036 601-62630 50. 000 EACH 91. 63000 4581. 50| 50. 00000 2500. 00|
GUARD RAI L PCST, ALUMNUM 6 FT. 3 IN. | | [
0037 601- 62640 25.000 EACH 93. 75000 2343. 75| 50. 00000 1250. 00|
GUARD RAI L PCST, ALUMNUM 5 FT. 3 IN. | | [
0038 601- 62680 8.000 EACH 780. 00000 6240. 00| 500. 00000 4000. 00|
GUARD RAI L TERM NAL SECTI ON, SI NGLE | | [
FACE, BURI ED END, ALUM NUM | | |
0039 601-90382 10. 000 EACH 100. 00000 1000. 00| 85. 00000 850. 00|
GUARD RAI L POST, ALUM NUM 7 FT. | |
0040 601-90389 10. 000 EACH 75. 00000 750. 00| 60. 00000 600. 00|
GUARD RAI L TERM NAL SECTI ON, GALVAN ZED, | | |
11 IN. [ [ |
0041 601-90677 2.000 EACH 40. 00000 80. 00| 75. 00000 150. 00|
DRI LLED BRACKET, | NSTALL | | |
0042 601-91198 1. 000 EACH 175. 00000 175. 00| 125. 00000 125. 00|
GUARD RAI L PCST, MDI FI ED | | [
0043 601-91504 5.000 EACH 77. 75000 388. 75| 140. 00000 700. 00|
GUARD RAIL POST, W, 10 IN X 10 IN | | |
0044 601- 91505 5.000 EACH 58. 00000 290. 00| 92. 00000 460. 00|
GUARD RAIL POST, W2, 8 IN. X 8 IN, [ | [
0045 601-91510 2.000 EACH 58. 00000 116. 00| 92. 00000 184. 00|

GUARD RAIL POST, WB, 8 IN. X 8 IN
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0046 601-91511 2.000 EACH 58. 00000 116. 00| 92. 00000 184. 00
GUARD RAIL POST, W, 8 IN. X 8 IN, [ | |
0047 601-91542 5.000 EACH 12. 00000 60. 00| 25. 00000 125. 00
GUARD RAIL BLOCK, 6 IN. X8 IN, Bl | | |
0048 601- 91575 2.000 EACH 12. 00000 24. 00| 25. 00000 50. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN., B2 | | |
0049 601-91576 2.000 EACH 10. 00000 20. 00| 24. 00000 48. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN, B3 [ [ |
0050 601-91649 2.000 EACH 115. 00000 230. 00| 160. 00000 320. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | |
0051 601-91653 2.000 EACH 95. 00000 190. 00] 150. 00000 300. 00|
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED | | [
0052 601- 93346 6.000 EACH 36. 00000 216. 00| 75. 00000 450. 00
GUARD RAI L CONNECTOR AS | | [
0053 601- 94689 10. 000 EACH 2615. 00000 26150. 00| 2525. 00000 25250. 00|
GUARDRAI L END TREATMENT, OS | | [
0054 601- 95342 4,000 EACH 66. 00000 264. 00| 80. 00000 320. 00
GUARD RAIL SPLICE PLATE, C, GALVAN ZED | | |
0055 601- 95972 5.000 EACH 51. 00000 255. 00| 100. 00000 500. 00
GUARD RAI L POST (CRT), 8 IN.X 6 [ [ [
I N. TREATED LUMBER, 6 FT. 0 IN. LONG | | |
0056 601-98636 1500. 000 LFT | 5. 40000 8100. 00| 4. 65000 6975. 00|
GUARD RAI L CHANNEL, 6.7 LBS PER LFT., | | [
GALVANI ZED, 5 IN. | | |
0057 601-98637 4.000 EACH 34. 00000 136. 00| 50. 00000 200. 00|
GUARD RAI L BURI ED END, TERM NAL | | [
CONNECTOR,  GALVANI ZED | [ |
0058 601- 98638 4,000 EACH 23. 50000 94. 00| 30. 00000 120. 00
GUARD RAI L SPLI CE PLATE, ALUM NUM | | |
0059 601-99105 650. 000 LFT | 9. 51000 6181. 50| 11. 00000 7150. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0060 601-99108 350. 000 LFT | 15. 24000 5334. 00| 15. 24000 5334. 00|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | [
0061 706-01515 4.000 EACH 97. 00000 388. 00| 40. 00000 160. 00|
BRI DGE BRACKET, A, ALUM NUM | | |
0062 706- 05587 5.000 EACH 200. 00000 1000. 00| 350. 00000 1750. 00|

BRI DGE BARRI ER RAI L BRACKET, CONCRETE, |
I NSTALL |
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0063 706- 62380 15.000 EACH 250. 00000 3750. 00| 35. 00000 525. 00
BRI DGE RAI LI NG PCST, 5A | | |
0064 706- 62390 4.000 EACH 245, 00000 980. 00| 40. 00000 160. 00
BRI DGE RAI LI NG PCST, 6 | | [
0065 706- 62400 4.000 EACH 245, 00000 980. 00| 40. 00000 160. 00
BRI DGE RAI LI NG PCST, 7 | | [
0066 706- 90672 4.000 EACH 250. 00000 1000. 00| 40. 00000 160. 00
BRI DGE RAI LI NG POST, ALUM NUM 5 | | |
0067 706-94133 330.000 LFT | 28. 00000 9240. 00| 14. 00000 4620. 00
RAI LI NG TUBE, GALVAN ZED STEEL | | |
0068 706- 95431 2.000 EACH 300. 00000 600. 00| 400. 00000 800. 00
BARRI ER X CONCRETE BRI DGE RAI LI NG | | |
BRACKET TYPE A | | |
0069 706- 95432 2.000 EACH 573. 00000 1146. 00| 500. 00000 1000. 00|
BARRI ER X CONCRETE BRI DGE RAI LI NG | | [
BRACKET TYPE B [ | |
0070 706-95433 2.000 EACH 573. 00000 1146. 00| 500. 00000 1000. 00
BARRI ER X CONCRETE BRI DGE RAI LI NG | | |
BRACKET TYPE C | | |
0071 706- 98639 4.000 EACH 42. 50000 170. 00| 15. 00000 60. 00|
BRI DGE RAI LI NG SPLI CE BAR, ALUM NUM | | |
0072 711-51823 6. 000 EACH 19. 00000 114. 00| 30. 00000 180. 00|
EXPANSI ON ANCHOR, 0.75 I N. | | |
0073 801-06775 LUWP| 1500. 00000 1500. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | |
0074 802-97573 4,000 EACH 60. 00000 240. 00| 40. 00000 160. 00
ANGLE POST | | [
0075 803-61430 10. 000 EACH 73. 75000 737. 50| 40. 00000 400. 00|
BRI DGE BRACKET A, GALVAN ZED | | |
0076 803-61440 10. 000 EACH 73. 75000 737. 50| 40. 00000 400. 00|
BRI DGE BRACKET B, GALVAN ZED | | |
SECTI ON TOTALS | $ 281, 851. 80| $ 286, 416. 00|
CONTRACT TOTALS | $ 281, 851. 80| $ 286, 416. 00







